

OFFICE OF THE CHIEF EXECUTIVE OFFICER, SHRI MATA VAISHNO DEVI SHRINE BOARD, KATRA

CANCELLATION OF TENDER

The e-NIT vide No: Co/F/520/66 dated: 21.05.2025 for the work namely, "Survey, Design, supply and installation of Rain gun system with HDPE pipe-line (fire resistant) with Automation and Manual option for Forest fire control and wetting of slopes along the alternate track (i.e Adhkuwari-Himkoti track) leading to Holy Shrine and its Operation & Maintenance for 3 years (extendable up to 5 years) by using STP treated water" is hereby cancelled vide clause no. 12 (ii) of the e-NIT referred above.

This issues with the approval of Chief Executive Officer, SMVDSB.

Vinay Khajuria Asstt. Conservator of Forests

No. CO/F/520 364-37/ Dated: 9-9-2025

Copy to the:

1. Chief Executive Officer, SMVDSB, Katra for kind information.

- 2. Addl. Chief Executive Officer, SMVDSB, Katra for kind information.
- 3. FA/Chief Accounts Officer, SMVDSB, Katra.
- 4. Executive Engineer (Civil), SMVDSB, Katra.
- 5. Manager (Forests), SMVDSB, Katra.
- 6. System Manager, SMVDSB, Katra for publishing the Cancellation of Tender in the official website of Shri Mata Vaishno Devi Shrine Board.
- 7. Concerned Foresters
- 8. Master File / Concerned File.